
 

   

 

TERMS OF REFERENCE 

Drilling of 6 boreholes and installation of hand pump at Ngo-Sungele "B", Koti-Ngbaya, Ngo-

Vongo,Nangawiya,Ngbodar, and Ngisa PHCU Baggari boma, Rehabilitation of Borehole 

Platform at Biringi Ps, Extension  pipeline and construction of water point at Bussere PHCU 

and  Upgrading 3 boreholes into water yards- 10 cubic meter storage capacity at Hai Dinka 

PHCU, Lokoloko PHCC and Lokoloko Secondary school; Drilling 1 borehole and Construction 

of water yard in Hai Jedid 20 Cubic meter storage capacity at Wau North Payam. 

PROJECT INFORMATION 

1.1. Background 

International Organization for Migration (IOM), South Sudan Mission, is implementing the Enhancing 

Community Resilience and Local Governance Project two (ECRP II). ECRP II is providing training to Boma 

and Payam level development committees, which have prioritized infrastructure for selected Payams 

in eight Counties and two Administrative Areas. 

IOM ECRP II Program is planning to drill six boreholes and install with India Mark II hand pumps, 
construct, and upgrade three (3) Boreholes in Hai Dinka PHCU, Lokoloko PHCC and Lokoloko secondary 
school, constructing a water point at Bussere PHCU and construct new water yard at Hai Jedid in Wau 
north Payam, Wau County -Western Barhar El Ghazal State.  
 
IOM South Sudan therefore seeks a reputable contractor hereinafter referred to as “the Contractor” to 
carry out the drilling of six (06) new boreholes and install with India Mark II hand pumps, construct a 
water point at Bussere PHCU, construct a 20 cubic meter  new water yard at Hai Jedid and upgrading 
three (3) boreholes at Hai Dinka, Lokoloko PHCC and Lokoloko Secondary school into  water yards by 
supplying and installing UPVC pipes, electric cable, submersible pump with prop sensor, five (5) water 
point kiosks of which two (2) each with six (6) self-closing taps and additional three (3) each with four 
(4) self-closing taps , a solar system in a fenced area and elevated water tower with a fabricated metallic 
tank of storage capacity 20m3 and 10m3  respectively. This work shall include performing 
hydrogeological surveying, site clearance, drilling of borehole, well construction, performing borehole 
development, pump testing, well disinfection and water quality testing up to the required standards as 
well as constructing/rehabilitating a water storage tower and water points as per the ECRP II design and 
installing a submersible pump. 
 

IOM requires prompt and immediate action in mobilization of a team for boreholes drilling and all other 

components required for a successful borehole, water yard construction/rehabilitation and 

submersible pump installation. As a result, the Contractor must provide a suitable and experienced 

team that can quickly and efficiently carry out the required drilling and construction/rehabilitation 

work, as well as any required tools and transportation for the team to and from the sites. The Contractor 

shall furnish all the necessary materials, tools and equipment, labor supervision and other services for 

the satisfactory and timely completion of the works in accordance with this agreement. 
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1.2. Project Details 

Project Name         Drilling of 6 boreholes and installation of hand pump at Ngo-Sungele "B", 

Koti-Ngbaya, Ngo-Vongo,Nangawiya,Ngbodar, and Ngisa PHCU Baggari boma, 

Rehabilitation of Borehole Platform at Biringi Ps, Extension  pipeline and 

construction of water point at Bussere PHCU and  Upgrading 3 boreholes into 

water yards- 10 cubic meter storage capacity at Hai Dinka PHCU, Lokoloko 

PHCC and Lokoloko Secondary school; Drilling 1 borehole and Construction of 

water yard in Hai Jedid 20 Cubic meter storage capacity at Wau North Payam. 

 

Project Site 1  

 

 Hai Jedid Wau North - Wau Municipality 
 
GPS:  N=7° 43‘24.89”, E=27° 59’ 45.96” 

Scopes of work: Drilling of one borehole and construction of one (01) water 

yard 20 cubic meter storage fitted with submersible pump and two (2) Kiosks 

Project site 2  Bussere PHCU 

GPS: N= 7.711705E= 27.98654 

Scopes of work: Extension of pipeline from existing water yard and 

construction one water point of 4 taps.  

Project site 3 Hai Dinka PHCU. 

GPS:  N=7° 42‘52.59”, E=27° 59’ 55.52” 

Scopes of work: Pump testing one borehole and upgrading it into a water yard 

fitted with submersible pump one kiosks for community water access and 

water collection point within facility premises. 

Project site 4 Lokoloko PHCC 

GPS:  N=7° 42‘11.93”, E=27° 58’ 24.73” 

Scope of works. Pump testing one borehole and upgrading it into a water yard 

fitted with submersible pump one kiosks for community water access and 

water collection point within facility premises. 

Project site 5 Lokoloko secondary school  

GPS:  N=7° 41’36.57”, E=27° 57’ 29.72” 
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Scope of works. Pump testing one borehole and upgrading it into a water yard 

fitted with submersible pump one kiosks for community water access and one 

water collection point within facility premises. 

Project site 6 Ngo-Sungele "B",  

GPS: N= 7.5819444 E= 27.6152777777778 

 Scopes of work: Drilling of one borehole, well construction and development, 

pump testing, water quality test, platform construction and installation of 

India mark II hand pump.   

Project site 7 Koti-Ngbaya,  

GPS: N= 7.5808333   E= 27.8719444444444 

 Scopes of work: Drilling of one borehole, well construction and development, 

pump testing, water quality test, platform construction and installation of 

India mark II hand pump.   

Project site 8 Ngo-Vongo 

GPS: N= 7.5508333    E= 27.8902777777778 

 Scopes of work: Drilling of one borehole, well construction and development, 

pump testing, water quality test, platform construction and installation of 

India mark II hand pump.   

Project site 9 Nangawiya 

GPS: N= 7.585      E= 27.711666 

 Scopes of work: Drilling of one borehole, well construction and development, 

pump testing, water quality test, platform construction and installation of 

India mark II hand pump.   

Project site 10 Ngbodar 

GPS: N= 7.5366667     E= 27.8830555555556 

 Scopes of work: Drilling of one borehole, well construction and development, 

pump testing, water quality test, platform construction and installation of 

India mark II hand pump.   

Project site 11 Ngisa PHCU 

GPS: N= 7.59       E= 27.7497222222222 
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 Scopes of work: Drilling of one borehole, well construction and development, 

pump testing, water quality test, platform construction and installation of 

India mark II hand pump.   

Schedule The project is expected to commence in February 2024 and be completed 

within 6 months with a twelve-month warranty period. 

2. Supervision 

The borehole drilling and water yard site activities will be supervised by the IOM designated Site 

Engineer and Project Engineer. A Community Site Supervisor will support the team in monitoring the 

daily work. The Lead Engineer is responsible for the overall project management of the contract work 

with oversight from the ECRP Programme Coordinator. 

IOM will appoint/assign a community site supervisor alongside the Field Engineer with full support of 

IOM Engineer to supervise the works, hereinafter referred to as the “IOM Project Engineer”. Certain 

decisions must be validated by the IOM ECRP lead Engineer as listed in the following sections of the 

ToR.  

 

Condition and specifications of the equipment and materials utilized will be subject to physical 

inspection and approval by IOM Project Engineer under overall supervision of Lead Engineer and should 

be disclosed by the Contractor prior to mobilizing the materials to the site.  

 

The installation of the casing, gravel pack and complete pump testing must be done in the presence of 

the IOM Project Engineer. 

 

To avoid double reporting, the Contractor is not allowed to report externally to any other platform of 

coordination. 

 

3. Scope of Work 

These General Specifications are to be used with reference to the following documents: 

Annex A. Design Drawings 
Annex B. Guideline for Standards on Workmanship and Materials 
Annex C. ECRP IOM Project Health and Safety Management Plan (HSMP) 
Annex D. ECRP IOM Quality Management Plan (QMP) 
Annex E. ECRP Environmental and Social Management Plan (C-ESMP) 
Annex F. ECRP Labour Management Procedure (extract from ESMP) 

 

The selected contractor must perform in a satisfactory manner, the construction of one water yard 
which includes: the drilling of one(1) productive borehole and installation of suitable submersible pump 
in the borehole in accordance with standard specifications and construction of two (2) water kiosk each 
with six (06) taps, a water tower of six (6)meters high as per the specification in the design and BoQ, a 
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solar system installation and fencing to protect the solar system. The solar panels shall be mounted on 
top of the water storage tower. 
Drilling of six (06) productive boreholes and installation with Indian mark II hand pumps in accordance 
with standard procedures and construction of borehole platforms comprising of apron, drainage 
channels, and soak way pits. 
Upgrade three (3) boreholes into water yards of 10m3 storage in accordance with standard specification, 
for each of the upgraded water yard, construct of one water kiosk and one water collection point each 
with four (4) self-closing taps, elevated water tower of six (6) meters high, solar panels shall be mounted 
on top of water storage tower and chain link fence except in Hai Dinka PHCU to protect solar system. 
 
All new drilling shall include the provision and installation of 6” casing and screens (in uPVC), adequate 
gravel packing, materials for the construction of the apron, sanitary seal, disinfection of the well and 
water quality test both bacteriological and physiochemical parameters. 
 
For all upgrade, existing hand pumps shall be dismantled and handed to the local authority. pump 
testing namely step draw down and constant pumping test, water quality test and borehole disinfection 
shall be carried out before proceeding to any stage of water yard construction.  
 

The following detailed scope of work are supplementary to the design drawings. Any discrepancies 

between the drawings and these specifications shall be brought to the attention of the Site Engineer 

or Project Engineer for clarification. 

The scope of the works will be to: 

3.1. Borehole Sitting and Groundwater Investigation 

Borehole locations shall be identified in agreement with the local communities and in consultation with 

the IOM Project Engineer. Sites selected for the hand pump should preferably be within the 

communities and not further away than 0.5km from 80% of people of the village. Boreholes should not 

be sited in or near to places that get flooded during rains. Flood plains should be avoided. Additional 

measures should be taken to ensure that sites are located outside the minimum distances prescribed 

from sanitation installations, sources of pollution, landfills, graveyards, and animal pasture.   

 

Prior to drilling and installation works commencing, the Contractor must perform a geophysical survey 

and analysis (hydrogeological survey) in the IOM pre-identified locations using geo-electrical 

techniques. The purpose of the surveys will be to identify optimal drilling position at each location, as 

well as two back up drilling positions. The hydrogeologist shall recommend three suitable sites with the 

view that the proposed drilling will take place in the location where the demanded yield shall be 

attained as described in the TOR. 

 

The results of these geophysical surveys will be compiled into a ‘Geophysical Survey Report’ to be 

submitted to the IOM Technical Lead Engineer prior to drilling operations commencing. This report will 

contain all results and locations of all geophysical profiles undertaken, and co-ordinates for the optimal 

and back up drilling positions. 

 

The IOM Technical Lead Engineer will review this document and agree the proposed drilling positions 

are suitable prior to commencing. 
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3.2. Drilling stipulations 

Any change in the set specifications for drilling such as: depth of hole, diameter of hole, depth of screen 

installation, materials for casing, gravel packing, etc., should be agreed by both parties (IOM and the 

drilling organization) and should be recorded in writing and signed by both parties in a variation order 

form.  

 

3.2.1.Borehole depth and diameter 

Drilling of two (02) boreholes in all geologic possible environments with a minimum borehole diameter 

of 9", the average/minimum anticipated borehole depth shall be of 90m. Shallower or deeper boreholes 

may be encountered but the IOM Project Engineer shall formally validate the final depth of the 

borehole. No additional payment shall be provided for meters drilled beyond the stated depth. 

3.2.2.Verticality and alignment  

It is a requirement to maintain verticality throughout the borehole depth as this will ensure the 

functionality and longevity of the INDIA Mark II pumping equipment as well as the submersible pumping 

system. 

Good drilling practices must be always maintained to ensure the boreholes achieve acceptable 

verticality. The wellbore, casing and screens shall be set round, plumb and true to line. If required by 

the IOM Project Engineer, the Contractor shall make a verticality test during and after drilling by 

approved methods and at his own expense to demonstrate that the departure from the vertical does 

not exceed 0.1% between ground level and the bottom of the well. If this departure is exceeded, the 

Contractor shall make the necessary corrections with approval from IOM Project Engineer, without 

additional payment. If the error cannot be corrected, then drilling shall cease, and a new borehole shall 

be drilled. The abandoned borehole shall be backfilled and /or capped. No payment shall be made for 

re-drilling, the sealing/backfilling of the abandoned borehole, or for moving to a new site. Any materials 

(i.e., casing, screens, gravel pack, cement, etc.) lost in the abandoned borehole shall be at the 

Contractor’s cost. 

The Contractor shall include in their tender submission how they intend to maintain verticality of the 

boreholes and how they intend to check verticality of the borehole. 

3.2.3.Drilling Method 

The Contractor may use any motorized drilling technique that will achieve the depth and diameter 

required of the borehole, provided that the technique used is approved by the IOM. The rig to be 

deployed must be capable of drilling to at least a depth of 25% beyond the anticipated final depth at 

the required diameter.  

Sufficient drill collars and down-hole stabilizers will be required to ensure that good verticality is 

maintained throughout the drilling operation. All drill bits used throughout the works will be in good 

condition with minimal wear to the cutting teeth.  



 

7 
 

3.2.4.Drilling Fluid  

The Contractor should make exclusive use of direct or reverse circulation rotary and down-the-hole 

hammer drilling techniques, using an appropriate (biodegradable) drilling fluid. 

During rotary drilling using air as the circulating fluid, approved surfactants and artificial foam stiffening 

additives may be used if ground conditions warrant their use. Bentonite based fluid additives will not 

be accepted. Cellulose based reconstitution powder, or liquid polymeric additives may be required for 

viscosity enhancement. The Contractor will be required to state the type of polymer to be used and 

describe how the selected fluid additive will be mixed.  

The Contractor shall make his own arrangements for obtaining, storing, transporting, and pumping of 

the water required for drilling purposes.  IOM shall only supply logistical support, where this is clearly 

requested by the Contractor in their response to the call for tender, and subsequently agreed by the 

IOM Lead Engineer. 

3.2.5.Strata sampling and borehole geo data  

Representative, continuous samples of 125 grams minimum of the strata penetrated shall be collected 

for every 2m interval and when required by the IOM Project Engineer. The drilling organization shall 

take every possible precaution to guard against cutting contamination. Representative samples from 

the cuttings shall be preserved in polythene bags or suitable sealable containers and clearly marked in 

waterproof ink according to Location, borehole reference identification number (supplied by IOM), date 

taken and depth [from – to] by the Contractor. The samples shall be stored in a position where they will 

not be contaminated by site conditions or drilling operations. Lithological logging shall be the 

responsibility of the Contractor. All samples shall be handed over to the IOM Project Engineer upon 

completion of the works. 

3.2.6.Total Depth of Borehole 

The IOM Project Engineer will validate the total depth of the borehole. After the drilling process, the 

Contractor is required to pull out all the equipment out of hole and then run-in hole, reaming and 

flushing the borehole to total depth.  

Once the borehole has been cleaned, the drilling assembly pulled out of hole and prior to casing 

installation, a tagline supplied by the Contractor shall be used to check the true depth of the wellbore. 

This will ensure that no significant borehole balling, or collapse has occurred. In the event of the 

borehole bridging or having extensive collapse, the Contractor shall have to perform another borehole 

flushing run down hole.  

3.3. Well Construction  

3.3.1. Casings and Screens 

The Contractor shall produce a well design, which must be validated by the IOM Project/Field 

Engineer before casing is installed. The Contractor may install temporary casings at their discretion 

as considered necessary to ensure the successful construction of the boreholes. Steel based 
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temporary casings shall be extracted upon completion of the work to avoid groundwater 

contamination.  

The Contractor shall install uPVC, PN10, drinking water standards, non-toxic plain casings with a 6'' 

nominal diameter and 6.5 mm thickness for the total depth of wellbore except where screen 

casings are installed, regardless of the formation type.  

Flushed or trapezoidal threaded connections are acceptable. Glued connections shall not be 

accepted. The intended casing joint type should be indicated in the tender submission. 

The well design must include at least 3 meters of plain casing, fitted with a screwed on proprietary 

bottom cap, at the bottom of the casing column, to act as a back-sump for fine material which may 

enter the casing column during operation. The casing and screens must be centralized in the well 

so that an annular space. During installation, all casings and screens shall be accurately measured, 

and their lengths recorded in casing tally. The casing tally shall be part of the borehole report 

handed upon completion of the works. 

The Contractor will supply and install screens with vertical slot size between 0.5mm to 1mm with a 

minimum of 6% aperture. Hand-slotted casing will be rejected. 

The casings and screens shall comply to ISO 9001:2018 and DIN4925 standards. 

3.3.2.Gravel Pack 

The Contractor will supply and install filter gravel pack, which is washed, well-rounded of uniform 

grading from riverbeds consisting of particles with a diameter of 1-5mm. The gravel pack shall 

comprise of at least 95% siliceous material and must contain no clay, shale, silt, fines, excessive 

amounts of calcareous material or crushed rock. Prior to delivery, the IOM Project Engineer Lead 

for validation shall subject a sample of gravel pack to inspection.  

The volume of the filter pack required must be calculated considering the length of the screened 

area and an additional 50% to allow for settlement above screen casings, and the annular space 

between the borehole and the external diameter of the casing. The installation of the filter pack 

should be done with the aid of a tremmie pipe to ensure an even distribution of materials and to 

reduce the risk of materials bridging in the annulus. The use a funnel (sheet metal, plastic sheet, or 

pipe) and flowing water shall also be accepted as a method of passing the gravel through the 

annular space between the casing and the sides of the borehole. 

3.3.3.Sanitary seal and backfilling 

The Contractor should ensure the installation of sanitary seal in the annular space between the screen 

casing and the borehole above the filter gravel pack to reach a minimum height of 3 meters. The 

sanitary seal shall consist of bentonite pellets of size between ¼” and ½". The bentonite pellets shall 

be installed in the annular space from the filter pack using Tromie pipe system. Above the sanitary 

seal, the annular space shall be backfilled with cuttings extracted through drilling up to 3 meters deep 

below the ground level. The sanitary top seal in cement grout, corresponds to the first 3 meters below 

the surface. Including 2m of bentonite pellets and 1m of grout at the surface. If the Contractor cannot 
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supply the bentonite pellets, a written request should be sent to IOM providing the justification and 

the specifications of an alternative sealing and plugging material for IOM to approve its installation. 

3.4. Borehole development 

Following the installation of the casing and annulus backfilling, the borehole will be developed through 

air lifting methods to remove drilling debris and sediment from the borehole.  

The boreholes must be developed by airlifting for a minimum of 6 hours until a stabilized satisfactory 

yield is reached, and the turbidity is less than 5 NTU. The nozzle of the air eductor shall never be placed 

in front of the casing screens; it may be placed below or above.  

3.5. Pumping Test 

3.5.1.Step drawdown test 

The Contractor shall conduct a step test for a minimum of 8 hours considering four steps with different 

yield (Qmx/1, Qmx/2, Qmx/3 and Qmax) and a recovery step should conduct a step drawdown-pumping 

test. Each test should last a minimum of 2.0hr. Recovery test will be for one hour or such time when 

there is at least recovery of 90% of the static water level noted at the start of the pump test.  The water 

level for every step shall be measured every 1 min for the first 10min, every 5 min until 60min has 

elapsed and every 10min until 120min has elapsed. 

3.5.2.Constant rate test 

The Contractor shall also conduct 8-hours constant rate test allowing a minimum of 12 hours between 

the step drawdown test and the constant rate test. The pumping rate for the constant rate test shall be 

agreed and decided with the IOM Project Engineer. It is recommended to conduct the constant rate 

test at Qmax or 6m3/hr. or whichever is more – this should be discussed and agreed with the IOM 

Project Engineer. Recovery test will be for one hour or such time when there is at least recovery of 90% 

of the static water level noted at the start of the pump test. The water level for every step shall be 

measured every 1 min for the first 10min, every 5 min until 60min has elapsed, every 10min until 

120min has elapsed, every 15min until 240min has elapsed 30min until 360min has elapsed 60min until 

480min has elapsed.  

Step draw down, constant pump test and recovery data should be reported on the IOM Pumping Test 

Log Sheet and should contain at least: Position of the WL measurement datum, Date of Test (Day, 

Month, Year), Total Depth of BH (m), Static Water Level (SWL) before test (m). Model of Pump used, 

Depth of Pump Intake (m), Discharge (Ltrs/Minute), Dynamic/Pumping water level (m).  

The procedure should be discussed and agreed by both parties (IOM Project Engineer and Contractor) 

before starting the pumping test. 

In the event of a breakdown during the tests, the groundwater level must be allowed to recover to the 

static level and the test must be re-started a minimum of 12hrs later. IOM shall not compensate for any 

failed pumping test needing repetition.   
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3.6. Water Quality 

3.6.1.Laboratory Testing 

Water samples for testing the physical, chemical, and bacteriological properties shall be taken at the 

end of the test pumping. The Contractor will take two (2) times – one (1) liter samples in clean, 

properly sealable, sterilized plastic bottles for laboratory analysis. The Contractor shall be responsible 

for testing of the water quality in approved water testing laboratories and as specified, furnish the 

IOM with the test certificate. The samples should reach the laboratory within 6 hours from the time of 

collection. 

The water quality shall comply with the minimum South Sudanese quality standards. If one, or more, 

of the requirements are not met, the borehole will be considered unsuccessful, and treated as a dry 

borehole. 

3.6.2.Field Testing 

The following parameters should be tested on site using portable water quality testing meters. The 

results of these tests shall be included as part of the final borehole records for each borehole. 

• Date of test 

• Electrical conductivity (maximum 1400 µS/cm) 

• Total dissolved solids TDS (maximum 1000 mg/l) 

• Temperature 

• PH (6.5 – 8.5) 

• Turbidity (maximum 5 NTU)  

3.6.3.Borehole Disinfection 

After collecting the water sample for testing, the borehole should be thoroughly disinfected with a 

chlorine-rich solution, preferably granular Calcium Hypochlorite (HTH) or Sodium Hypochlorite at a 

concentration of 500 grams per cubic meter of pack. This will initiate the process of sterilizing the 

borehole and the chlorine solution should stay in the borehole for at least 4 hours at the specified 

concentration, leaving a concentration of residual chlorine of 50 milligrams/liters (as per WHO 

standards). The disinfection procedure shall be discussed with IOM’s Project Engineer to seek 

approval. 

3.7. Water Yard Construction/rehabilitation 

3.7.1. The contractor shall supply and install a well head/Pedestal stand raised at least 50 cm from 
the ground, provided of a well cap for the borehole with holes provision for the riser pipe, 
electric cable and deep meter as shall be agreed by IOM supervisory team. The well head 
and well cap should be INDIA MK II extra deep pedestal. To protect the well head, a concrete 
platform should be constructed around it to a minimum height of 0.3m with a manhole with 
a cast iron trap fitted with a lockable system. 
 

3.7.2. The selected contractor shall supply and install a solar system with one submersible pump 
comprising all the components including cabling and uPVC rising pipe class 10 (min. 
diameter 50 mm), controller, submersible cable of at least 120m, float switch, and adaptor 
set, surge protector and lighting arrestor with a minimum of 1 piece of 8‐foot copper‐plated 
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grounding rod. The submersible pumps and solar system should be capable to deliver a 
yield not less than the critical yield calculated after the pump test at the final depth of 
installation. The solar system should be branded Lorentz or Dayliff designed and approved 
by IOM supervisor corresponding to the characteristic of the boreholes and providing at 
least 36m3/day total considering 8 peak sunshine hours. The solar panels must be mounted 
on the water tower, tilted at 5-70 with the whole area protected by a fence. A mechanical 
flow meters shall also be installed for monitoring production. The pump specifications and 
the solar system should be agreed and endorsed by IOM’s supervisory team in writing.   

 
3.7.3. The contractor shall supply, fabricate, and install a 6m metallic water tower with a cat 

hooped ladder welded on it as per the engineering drawing having a capacity to hold a 
20m3 for the new and 10m3   for the up graded water yard in industrial fabricated steel 
material, of water catering for free board of 200mm height. There shall be rail guards of 1m 
height constructed above the base of the tank mounted with 2 modular all-in-one solar 
streetlights, attached directly onto the tower, and secured by razor wire. The water tower 
should be at least 6m high from the ground level to the bottom of the tank, complete with 
concrete foundations as shown on the drawings. The tank technical specification shall be 
agreed by IOM supervisory team in writing. 

 
3.7.4. Supply and installation of a fence to secure the solar system and the borehole (if feasible). 

The fence shall be constructed using circular steel hollow section tubes of 50mm diameter 
by 3mm thickness or casted in a concrete (1:2:4) foundation (W: 0.3 X L: 03 X H: 0.55 m). 
The top of the pole shall be welded with Y beams of 500mm length hollow section tube of 
50mm diameter and 3mm thickness and installed with razor wire of 0.9m diameter. The 
height of the pole above ground shall be determined by the height of the chain link supplied 
but should be of minimum 1.9meters. The poles shall be installed 2 meters apart and 
reinforced using 3 lines of binding wire in tension for the chain link and 2 lines running 
parallel for razor wire. Corner poles shall be supported by diagonal angle bars. 

 
 

3.7.5. Installation of a gate frame constructed with 2 pieces of 100mm x 100mm x 3mm (4x4 inch) 
hollow section, each supported by an additional member placed at 60deg angle from the 
vertical pole. The gate itself shall be constructed with 60mm x 60mm x 3mm hollow sections 
and covered with wire mesh. Fence and gate shall be evenly painted with a single layer of 
anti-oxide paint and overlayed with an additional coating of silver paint. 

 
3.7.6. For the new water yard in Hai Jedid ,contractor shall supply all construction materials and 

construction of three water kiosk as per drawing with six (6) Talbot Talflow self-closing taps 
each in hollow block and concrete masonry including construction of a drainage channel, 
cattle trough, and a soak away pit (where necessary) and be located approximately 150 
meters from the water tank, in locations that need to be coordinated with IOM in writing 
as per drawings. All water points shall have a manhole with a lockable cast iron trap. 

 

3.7.7. For upgrade of handpump in to water yard ,contractor shall supply all construction 
materials and construction of one water kiosk  and one water point as per drawing with 
four  (4) Talbot Talflow self-closing taps each in hollow block and concrete masonry 
including construction of a drainage channel, cattle trough, and a soak away pit (where 
necessary) and be located approximately 150 meters from the water tank, in locations that 
need to be coordinated with IOM in writing as per drawings. All water points shall have a 
manhole with a lockable cast iron trap. 
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3.7.8.  For the installation of handpump, the contractor shall supply and install Indian mark II 
handpump with all the accessories upon approval by IOM supervisory team available on 
ground. 

 
All construction materials shall be mobilized to the site immediately after the completion 

of the pump test and shall be of the following quality:  

• Aggregates shall be hard, clean, and free of all organic material. Coarse aggregates shall 
be comprised of clean, un-weathered, hard, well graded material of between 9.5mm 
and 20mm in size. 

• Sand/gravel shall consist of grains with a maximum size of 9.5 mm. It shall be free of 
soil, clay, organic matter, and other impurities and shall contain no more than 5% silt.  

• Water used for mixing concrete and for curing shall be clean and free from injurious 
amounts of oil, acid, alkali, organic matters, or any other deleterious substance. It shall 
be equal to potable water in physical and chemical properties.  

• Cement shall be normal Portland cement (class 32.5). Bags shall be in perfect condition 
when delivered to the site. All broken bags or bags showing signs of dampness caking 
shall be immediately removed from the site. Reuse of spilled cement is not permitted.  

4. Borehole Acceptance 

The IOM shall accept the borehole upon satisfactory completion of all drilling operations, installation 

of casings and screens, development works, pumping tests, presentation and approval of complete 

drilling reports and logs and provided the borehole yield is above minimum recommended values and 

water quality tests are suitable for potable water according to the GOSS standards. 

If completion of the borehole is prevented by any failure of equipment, behavior of the ground, 

jamming of the tools, or casing or any other cause, the well shall be deemed to be abandoned and no 

payment shall be made for that borehole or for any materials not recovered. 

In the event of an unsuccessful borehole, the Contractor shall drill a new borehole. The option of 

declaring any borehole unsuccessful shall rest with the Contractor, subject to the approval of the IOM 

Project Engineer. 

Reasons for abandonment:  

• Yield – the borehole shall meet the minimum requirement as stated in the terms of reference 
for the work and if not shall be classified as a dry borehole.  

• Water quality and Salinity - If the borehole is seen to have a high salinity (EC over 1400 µS/cm) 
during drilling, airlift or pumping test, the borehole shall be abandoned and re-drilled at an 
alternative position. 

For any borehole abandoned, the Contractor shall retrieve as feasible all materials from the borehole. 

The materials salvaged remain the property of the Contractor and may be re-used if not damaged.  

The abandoned borehole shall be backfilled with soil from the bottom upward using materials clean 

and free of contamination (organic matter, oils/ fuels, general waste, animal matter etc.). The last 3 

meters shall be sealed by concrete, which shall be placed by a method approved by the IOM Project 

Engineer that will avoid segregation or dilution of material. 
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5. Loss of equipment 

Any equipment lost down hole must be removed by the Contractor, or the borehole shall be considered 

unsuccessful. A replacement borehole shall have to be constructed at the Contractor’s expense. In the 

unfortunate event that the Contractor cannot extract the foreign body, the Contractor shall not be 

entitled to further payments. 

6. Defect liability period 

The borehole will be guaranteed for a period of 12 months after completion. In an event that there are 

defects found on the borehole within the 6 months’ period, the Contractor will be notified and 

authorized to correct all the said defects before the Contractor is paid the retention amount. 

7. Reporting 

Upon completion of the borehole and the water yard, the selected Contractor shall submit a report of 
the borehole construction work. The report shall include:  
 

- Borehole location details including GPS data in decimal format. 
- Daily journal record, capturing the activities performed each day from the day of mobilization, 

including downtime and failures and if applicable the drilling depth. 
- Drilling pipe tally sheet with the start and end times of each drilling rod. 
- Lithology log, capturing all the information pertaining to the appearance of water filtrations 

and aquifer, types of rock found and sampling details including geophysical testing analysis. 
- Casing and screen manufacturer, size, positioning, and installation depth. 
- Filter pack details: size and depth of installation in the annulus. 
- Step drawdown test with details of the pump used, installation depth, date of test, and SWL 

with analysis and determination of the specific drawdown. 
- Constant rate test with details of the pump used testing conditions and an analysis providing 

an estimation of transmissivity. 
- Disinfection procedure followed and concentrations used. 
- Submersible pump installation details: parts used, quantity and depth of installation. 
- Water quality analysis 
- Solar panels installation details: model, watts, dimensions, height of installation, etc. 
- Variation orders capturing deviation from ToR and BOQ signed by the Contractor and the IOM 

Project Engineer. 
 
The Contractor shall report the above information using IOM’s ECRP reporting template. The Contractor 
will provide the original copy of Government of South Sudan’s (Goss) Borehole Completion Record 
Certificate in the approved form, dully completed, and signed by the State Director of Water and 
Sanitation or Representative at State Level of the State Ministry of Physical Infrastructure. 
No payment will be made prior to reception of all the documents described above. 

8. Role of the Contractor 

The Contractor will have to provide for the construction and completion in every detail of the work 

described in the contract documents. All Labor, materials, tools, equipment, transportation, supplies 

required to complete the work in accordance with the specifications and terms of the contract should 

be well furnished. The Contractor cannot deviate from the construction designs or specifications 

without seeking permission and approval from IOM.  
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IOM reserves the right to reject any materials, equipment, or resources and to delete or reduce any 

work item, whether in whole or in part and update Annexes, as necessary and a reduced contract price 

shall be agreed. 

If the Contractor is not able to finish the construction works or must abandon the works due to loss of 

tools, accidents or any unforeseeable circumstances, the Contractor should remove all unused 

materials from the site. IOM will pay only for the work done as per rates in the filled Bill of Quantities 

in the contract document. 

The ECRP IOM Project Health and Safety Management Plan (HSMP) outlines the Contractor’s roles and 

responsibilities in the management of activities to prevent dangerous acts that could lead to injuries, 

illnesses or serious incidents in the workplace and damage or loss of assets.   

The ECRP Quality Management Plan (QMP) outlines the Contractor’s roles and responsibilities for 

meeting the quality standards expected of this program and the process and procedure for verifying 

each step. 

To complete the task timely and efficiently the Contractor should: 

1. Deploy qualified and well-experienced managers, site engineers and workers to complete the 

required tasks. 

2. Prepare and submit staff deployment plan/organogram for the project implementation 

assigning the specific persons in charge of communication and coordination with the project 

supervisor.  

3. Prepare and submit Work Plans, Emergency Preparedness and Response Plan, Waste 

Management Plan, Labour Management Plan and Environmental and Social Management Plan 

as per the HSMP 

4. Preparation of “Resource Plan” (materials, machine/tools, work force) in accordance with the 

submitted Work Plans. 

5. Develop Risk Assessments using Form HS05 as per the HSMP 

6. Based on the approved work plan, the Contractor shall execute multiple work activities 

simultaneously to save time. 

7. The Contractor shall allow unlimited access to construction sites for the ECRP staff as required. 

8. Follow Guideline GHS12 – Site Establishment in the HSMP, 

A. The Contractor should arrange temporary office/accommodation at each site with 

necessary facilities for the staff and workers (water, toilets, first aid kits etc.)  

B. The Contractor is responsible for maintaining pollution/contamination free 

surrounding environment.  

C. The contractor should display both work plan and resource plan at each site.  

D. The debris from any demolition activity and garbage at the construction sites 

should be removed by the Contractor and disposed in a safe area away from the 

site. 

9. As per the Quality Management Plan (QMP), 

A. Ensure that materials are properly packed and covered during transportation to 

ensure that the materials are not damaged. 
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B. Ensure that all materials in particular cement, timber, paints etc. are properly 

stored on sites to prevent any deterioration of strength by water, moisture, or 

heat.  

C. All drilling and construction work such as casing installation, gravel packing, well 

development, pump testing, support structures etc. shall be executed in the 

presence of IOM personnel. 

9. Health, Safety and Environment 

The Contractor is required to comply with the ECRP IOM Project Health and Safety Management Plan 

(HSMP) and the Environmental and Social Management Plan (ESMP). The following information is 

provided to guide the Contractor in the key aspects of the HSMP only. 

The main health and safety legislation and other relevant compliance requirements in South Sudan are 

described in the South Sudan Legal Register (Form HSE03).  

Risk assessments for hazard identification and activities are required for safety-critical activities prior 

to each stage of work commencing. These shall be documented using Form HS05. All IOM personnel 

have the authority to stop any activity that has the potential to cause injury or damage property until 

such times as the works are managed in a safe manner. 

The Contractor’s team leader shall take all reasonable precautions to prevent any death or injury to 

persons during said undertaken activities. These precautions shall include but not be limited to ensuring 

the crew wears the protective equipment such as safety helmets, hard-toed boots (safety boots) or 

gumboots, heavy-duty gloves and ensuring that all tools and equipment are in a safe condition and 

ensuring that their employees adopt safe working methods as instructed by IOM. No military-looking 

clothing will be accepted at any time. Health, Safety, Social and Environmental Inspection Site Reports 

shall be carried out weekly on Form HSE05.  

The project sites The Contractor’s team leader has the obligation and responsibility to safeguard the 

safety and security of its personnel, the construction crew’s equipment and other property, and 

personnel’s personal effects and other property. The Contractor’s team leader shall develop an 

Emergency Preparedness and Response Plan in consultation with IOM, including detailed procedures to 

cover evacuation, personnel, equipment, unlawful interference, and prevention of sabotage.  

The Contractor is required to hire skilled and unskilled labour from the local project area to execute the 

contract. The Contractor shall submit their Labour Management Plan in accordance with the guidelines 

in Annex D on the ECRP Labour Management Procedures. Justification must be submitted to IOM for 

approval before the Contractor can recruit non-local skilled labour.  

All selected staff to work as part of the construction crew are to abide by the Code of Conduct in the 

Construction Contract on the prohibition and prevention of sexual exploitation and abuse (SEA). The 

crew shall undertake a PSEA (Prevention of Exploitation and Abuse), 1-day training with IOM prior to 

conducting any work.  

The Contractor is to ensure that all materials, solid or liquid, are stored in a manner so as not to damage 

or contaminate any surface by spillage. Further guidance is provided in Guidelines on Environmental 
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Management: GEM02 Waste Management & Hazardous Substances, GEM03 Protection of Water, 

GEM05 Borrow Pit Management, and GEM06 Preservation of Historical, Archaeological and Cultural 

Remains. 

10. Quality Management 

The ECRP Quality Management Plan (QMP) outlines the Contractor’s roles and responsibilities for 

meeting the quality standards expected of this program and the process and procedure for verifying 

each step. The following information is provided to guide the Contractor in the key aspects of the QMP 

only. A more detail guidance on quality of workmanship is provided in Annex B.  

Section 5 of the QMP provides the framework for project staff responsibilities during Construction. 

From IOM, each site will be assigned a Site Engineer and Community Site Supervisor who are supervised 

by a Project Engineer whose main task is to monitor and report on the performance of works being 

implemented. The Lead Engineer is responsible for the overall contract management.  

The QA process, in brief, starts with approval from the Lead Engineer for a construction activity to 

proceed (Form QM06). Once approval is obtained, the work can proceed. During the work phase and 

upon completion, the Contractor must allow testing of materials, inspection of construction activity and 

survey compliance checks to be performed. For material testing, relevant forms include QM07A 

Request for Inspection and Testing Results, QM07B Inspection of Materials on Site, and QM09 

Inspection and testing plan. For inspection, the Contractor is responsible for submitting QM10 Daily 

Logbook, and QM11 Weekly/Monthly Progress Report and Summary.  

Any materials or works that do not conform to the technical specifications or BoQ shall be rejected with 

a Non-Conformance Report (NCR). Rectification of works shall be carried out at the cost of the 

Contractor prior to continuing with the next phase of work. Refusal of this instruction will lead to 

immediate termination of the contract. 

 


